

AIM

BR.100AENG ENGINEERING APPLICATION SETUP

<Company Long Name>

<Subject>

Author: <Author>
Creation Date: June 7, 1999
Last Updated: August 15, 2025
Document Ref: <Document Reference Number>
Version: DRAFT 1A

Approvals:

<Approver 1>

<Approver 2>

ORACLE®

Copy Number _____

Document Control

Change Record

Date	Author	Version	Change Reference
7-Jun-99	<Author>	Draft 1a	No Previous Document

Reviewers

Name	Position

Distribution

Copy No.	Name	Location
1	Library Master	Project Library
2		Project Manager
3		
4		

Note To Holders:

If you receive an electronic copy of this document and print it out, please write your name on the equivalent of the cover page, for document control purposes.

If you receive a hard copy of this document, please write your name on the front cover, for document control purposes.

Contents

Document Control	ii
Application Set Up Control Sheet - Oracle Engineering	1
ENG: Define AutoNumbering	2
ENG: Define AutoImplementation Manager	3
ENG: Define Approval List	4
ENG: Define Reasons	5
ENG: Define Priority	6
Open and Closed Issues for this Deliverable	7
Open Issues.....	7
Closed Issues	7

Application Set Up Control Sheet - Oracle Engineering

Environment Name:	Machine:	Type (definition, execution, or both):
--------------------------	-----------------	---

Workflow Sub Workflow Name	Setup Task	Responsibility	Due Date	QA Responsibility	QA Due Date	Signature Approval
Engineering Setup						
	ENG: Define AutoNumbering					
	ENG: Define AutoImplementation Manager					
	ENG: Define Approval Lists					
	ENG: Define Reasons					
	ENG: Define Priority					

ENG: Define AutoNumbering



ENG>Setup>AutoNumbering

<Customer Short Name> Process: <Process Name>	Business Area: <Business Area>	Date: <Date>
Control Number: <Control Number>	Priority(H, M, L): <Priority (H, M, L)>	Process Owner: <Process Owner>

Description: Use this form to define and update customized AutoNumbering for new engineering change orders.

<AutoNumbering>

Users: User Name			
Organizations:			
Code	Organization	Prefix	Next Number

ENG: Define AutoImplementation Manager



ENG>Setup>AutoImplement

<Customer Short Name> Process: <Process Name>	Business Area: <Business Area>	Date: <Date>
Control Number: <Control Number>	Priority(H, M, L): <Priority (H, M, L)>	Process Owner: <Process Owner>

Description: Use this form to start the engineering change order implementation process. This process runs at the dates and times you specify, and automatically implements items whose schedule dates occur on or before the current date.

<Start AutoImplement Manager>

Type	
Name	
Parameters	
Print Options Copies	
Style	
Printer	
Run Options: Resubmit	
<Interval>	
From	
To Start	
End Resubmission	
Submission History:	
Type	Name Parameters Request ID

<Subject>

File Ref: BR100Aeng_Engineering_Application_Setup.doc (v. DRAFT 1A)

ENG: Define AutoImplementation Manager 3 of 7

ENG: Define Approval List



ENG>Setup>Approval Lists

<Customer Short Name> Process: <Process Name>	Business Area: <Business Area>	Date: <Date>
Control Number: <Control Number>	Priority(H, M, L): <Priority (H, M, L)>	Process Owner: <Process Owner>

Description: Use this form to define and update a list of approvers for engineering change orders (ECOs).

<Approval Lists>

List (name)			
Description			
Inactive On			
Approvers:			
Sequence	Employee	Description	Inactive On

ENG: Define Reasons



ENG>Setup>Reasons

<Customer Short Name> Process: <Process Name>	Business Area: <Business Area>	Date: <Date>
Control Number: <Control Number>	Priority(H, M, L): <Priority (H, M, L)>	Process Owner: <Process Owner>

Description: Use this form to define and update engineering change order Reasons.

<Reasons>

Reason	Description	Inactive On

ENG: Define Priority



ENG>Setup>Priorities

<Customer Short Name> Process: <Process Name>	Business Area: <Business Area>	Date: <Date>
Control Number: <Control Number>	Priority(H, M, L): <Priority (H, M, L)>	Process Owner: <Process Owner>

Description: Use this form to define and update engineering change order Priorities. Engineering change order Priorities lets you specify the urgency of your engineering change order.

<ECO Priorities>

Priority	Priority Sequence	Description	Inactive On

Open and Closed Issues for this Deliverable

Open Issues

ID	Issue	Resolution	Responsibility	Target Date	Impact Date

Closed Issues

ID	Issue	Resolution	Responsibility	Target Date	Impact Date